Conditions.

(*a*) That he will be ever ready during the period of contract to provide the required number of carts for the despatch of sandalwood whenever called upon.

(*b*) That in case of failure on his part to furnish the required number of carts at the required time, the officer in charge of the Koti may make his own arrangements for the despatch of wood, making the contractor liable to pay up the extra cost if any that may have to be incurred on this account. But in the case of any savings the contractor will be debarred from laying any claim to them. Besides the contract will also be liable for cancellation due to such default at the discretion of the District Forest Officer and his orders will be final in this respect.

(*c*) That the loading and unloading should be so done as not to give room for any leakages of or damages to this valuable commodity; and in either case, the contractor will be liable to the Department for the loss so sustained, the assessment in regard to which will be by the District Forest Officer, whose orders shall be final in this regard.

(*d*) The loaded carts will leave the Koti at the same time and move on in one batch under the supervision of the Departmental subordinates to be deputed to guard the consignment.

(*e*) That the cartmen should not smoke either in the Koti or while the sandalwood is under transit and that in case of danger to the sandalwood by fire, the contractor will be liable to the Department for the damages, which may be estimated as fair by the District Forest Officer, whose decision in the matter will be final.

(*f*) That his coolies and cartmen will submit to the disciplinary measures that may have to be enforced by the Koti Officer during the working hours.

(*g*) That for failure to fulfil all or any of the foregoing conditions, the contractor may be held liable for such fine as the District Forest Officer at his discretion may levy, apart from the forfeiting of the earnest deposit to Government.

(*h*) The contract will be from 1st July 1929 to 30th June 1930.

Payments to the contractor, will be by means of cheques drawn in his favour on the bills compiled by the Koti Ranger, after the sandal consigned has reached the Kadur Railway Station and receipted by the Range Officer, Kadur.

K. R. VENKATA RAO,
District Forest Officer.

BHADRAVATI FOREST DIVISION

Abstract Notification, dated the 29th April 1929.

The attention of the public is invited to the detailed Tender notification of the sale of right of collection and removal of big and small bamboos of the Forests of Umblebyle and Narasimharajapura Ranges for the calendar year, published on pages 396-397, Part VI of the *Mysore Gazette*, dated 9th May 1929.

H. S. RANGACHAR,
District Forest Officer.

KOLAR DISTRICT.

Abstract Notification dated 30th April 1929.

The attention of the public is invited to the sale notification of casuarina trees published in page 331 of the *Mysore Gazette*, Part VI dated 9th May 1929.

L. P. MASCARENHAS,
District Forest Officer.

ENGINEERING DEPARTMENT.

WATER-SUPPLY DIVISION, BANGALORE.

Abstract Notification dated 3rd May 1929.

The attention of the public is invited to the detailed notification calling for sealed tenders for continuation of the Penstock Pipe with 16" Cast Iron Pipes right up to Settling Tanks at Jewel Filters, Mysore, published on pages 386 and 387 of Part VI *Mysore Gazette*, dated 9th May 1929.

The last day of the receipt of tenders is 17th May 1929.

Dated 5th May 1929.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Water-Supply Division, up to 21st May 1929, for laying 5″ and 4″ main from the pump house at the foot of Lalithadri to the proposed balancing tank at the top of Lalithadri for Water-Supply to new Guests Mansion, Mysore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of 31st July 1929.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Water-Supply Division, between the hours of 11 A.M. to 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 255 only in cash or Government Promissory Notes, as earnest money and be superscribed, "Tender for laying 5″ and 4″ main from the pump house at the foot of Lalithadri to the proposed Balancing Tank at the Top of Lalithadri for Water-Supply to New Guests Mansion, Mysore," in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate of quantities for laying 5″ and 4″ main from the Pump house at the foot of Lalithadri to the proposed Balancing Tank at the top of Lalithadri for Water Supply to New Guests Mansion Mysore.—

No.	Items of work	Per	Quantity
	LABOUR.		
1	Earthwork excavation and refilling trenches of pipe line and tamping :—		
	For removing 5″ pipe line hard gravelly soil 1×1850×3×3=16,650.		
	For removing 4″ main 1×400×4×6= 9,600		
	Do 1×600×3×3=14,400		
	Total ... 40,650	C.yd.	1,506
2	Laying 4″ removed pipes to Lalithadri 1×1,500×3×3=13,500		
	For extra lead joints to 4″ pipe No. 200×3×3×3=5,400		
	Total .. C.ft. 18,900	,,	700
3	Removing 5″ cast iron pipe	Cwt.	412
4	Do 4″ do	,,	388
5	Do 3″ do wrought iron pipe	R.ft.	50
6	Laying and jointing 5″×4″ c. i. new pipes 412+388=cwt. 800.	Cwt.	800
7	Laying 4″ removed pipes old	,,	292
8	Laying and jointing 4″ galvd pipe	R.ft.	60
9	Laying 2½″ cast iron pipe	Cwt.	9
10	5″ cast iron cuts	No.	12
11	4″ do	,,	20
12	2½″ do	,,	10

No.	Items of work	Per	Quantity
13	Wrought iron cuts	No.	4
14	5" lead joints	"	220
15	4" do	"	600
16	2½" do	"	15
17	Fixing ball valves and air valves (2+3)	"	5
18	Fixing branches and valves	"	20
19	Fixing expansion joints	"	4
20	Fixing other specials	Item	1
21	4" galvonised cutting and threading	No.	6
22	1" main bore	"	3
23	Drilling holes in flanges	"	24
24	Cost of rubber insertion for flanged joints including cost of bolts and nuts.	"	6
25	Constructing masonry supports to pipes wherever necessary.	L. S.	RS
26	Rough stone pitching to the exposed portions of pipe line ..	"	"
27	Constructing air valve cisterns	No.	3
28	Do valve cirterns	"	2
29	Removing 5" and 4" c. i., pipe joints	"	428

B. R. GARUDACHAR,
Executive Engineer.

BANGALORE DIVISION.

Abstract Notification.

The attention of the public is invited to the notice issued on pages 401 and 402 of Part VI of the *Mysore Gazette*, dated 9th May 1929, calling for tenders for the construction of Women's Dispensary, Mysore Lancers, Hebbal, Bangalore.

Last date for receiving tenders, 20th May 1929.

Abstract Notification.

The attention of the public is hereby invited to the notice issued on pages 398 and 400 of Part VI of the *Mysore Gazette*, dated 9th May 1929, calling for tenders for the construction of Mysore State Life Insurance Office building at Bangalore.

Last day for the receipt of tenders, 25th May 1929.

H. R. VENKATASUBBA RAO,
Executive Engineer.

KOLAR DIVISION.

Dated 8th May 1929.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. of 1st June 1929, for constructing a building for the District Board Office at Kolar. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of 30th June 1930.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees seven hundred and fifty in Cash or Government Promissory Notes, as earnest money, and be superscribed " Tender for constructing a building for the District Board Office at Kolar", in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Tenderers must quote specific rates for each item of work both in words and in figures.

10. The tenderers stating that the work would be executed at certain percentage in excess or lower than the estimate will not be accepted.

Abstract estimate of constructing of a building for the District Board Office at Kolar.

No.	Items of work	Per	Rate Rs.	Quantity
1	Earthwork excavation foundation	C.yd.		303
2	Metal concrete in chunam	C.ft.		1,484
3	Burnt stone in chunam	,,		7,993
4	Burnt brick in chunam	,,		8,961
5	Arch work brick in chunam	,,		159
6	Retaining arches brick in chunam	,,		603
7	Plastering in chunam	Sqr.		134·81
8	Pointing in chunam	,,		9·78
9	Burnt stone slabs dressed and fixed	Sq.ft.		15·05
10	Cutting Grooves to stone pillars	Each		4
11	Dressed stone pillars	,,		4
12	Teakwood work wrought and put up	C.ft.		390·27
13	Roofing with first class Mangalore tiles on teak reepers, etc., including wood oiling reepars.	Sqr.		28·10
14	Ridge tiles set in mortar	R.ft.		139
15	Iron trusses as per specification	Cwt.		10
16	Pucca terrace	Sqr.		16·16
17	Cornice 9" thick	R.ft.		291
18	Ornamental teak wood eave boards 12" deep ...	,,		316
19	Ordinary parapet wall	,,		215
20	Teakwood doors with panelled shutters, etc., complete ...	S.ft.		411
21	Teakwood window with panelled shutters outside and glazed shutters inside with hooks and hinges, etc., complete.	,,		380 60
22	Teakwood ventilators glazed	,,		...
23	Flooring with Mangalore tiles on 3" concrete bed and cement pointing.	Sqr.		26·40
24	Chunam borders over roof	R.ft.		216
25	Chocolate painting	Sqr.		26·49
26	Wood oiling	,,		33·19
27	Teakwood pendents	Each		10
28	Teakwood finials	,,		4
29	Clearing site and inscription stone ...	L. S.		...
30	Zink rain water pipes	R.ft.		192
31	Ornamental capitals to the pillars between arches and pillasters and string courses.	L. S.		...
32	Whitewashing and colourwashing	Sqr.		144·00
33	Constructing a latrine	L. S.		...
	Total Reepees ...	...		...
	Contingencies at 5 per cent...	...		...
	Grand Total ...	...		...

N. LAKSHMINARASIMHAIYA
Executive Enginee

6 D

HASSAN DIVISION.

Dated 6th May 1929.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, up to 2 P.M., on 22nd May 1929 for constructing Middle School Building at Kantharajapur, Channarayapatna Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1930.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan, between the hourse of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees 50 in cash or Government Promissory Notes, as earnest money, and be superscribed " Tender for Constructing Middle School Building at Kantharajapur, Channarayapatna Taluk " in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond ; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Estimate for constructing a Middle School Building at Kantharajapur in Channarayapatna Taluk for 1928-29 :—

Sl. No.	Items of work	Per	Quantity
	Main Building.		
1	Earthwork excavation and filling in basement ...	C.yd.	18
2	Filling foundation with stone in clay	C.ft.	488
3	Filling basement with stone in clay	,,	268
4	Burnt brick in clay superstructure	,,	658
5	Burnt stone slabs 6" thick dressed and fixed	S.ft.	69
6	Honne wood work, wrought and put up	C.ft.	64·02
7	Roofing with 1st Class Mangalore tiles on teak reepers, nails etc., complete.	Sqr.	10·29
8	Ridge tiles set in mortar	R.ft.	86
9	Chunam plastering (rough)	Sqr.	13·50
10	Do (nice)	,,	2·04
11	Honne wood battened doors complete	S.ft.	18
12	Do do windows complete ...	,,	26
13	Honey comb ventilators including wire net fixed outside ...	,,	32
14	Whitewashing, 2 coats	Sqr.	15·50
15	Chunam pointing to basement	,,	2·00
16	Gravelling the floor	,,	3·30
17	Flooring with concrete including plastering	,,	1·80
18	Chocolate painting	,,	1·00
19	Providing gates	S.ft.	24
20	Teakwood eave board	R.ft.	132
21	Tarring	L. S.	...
22	Clearing site...	L. S.	...
	Compound Wall.		
1	Earthwork excavation	C.yd.	4
2	Filling in foundation as per excavation with rough stone clay basement and pillar.	C.ft.	170
3	Burnt brick in mud superstructure	,,	174
4	Do coping and plastering	R.ft.	54
5	Chunam plastering	Sqr.	4·75
6	Gate	L. S.	...
7	Unforeseen charge	L. S.	..

N. KRISHNIENGAR,
Executive Engineer.

KADUR DIVISION.

Dated 26th February 1929.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kadur Division, up to 5th June 1929, at 3 P.M., for repairing Sri Markandeswaraswami Temple at Khandya, Chikmagalur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1929.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Chikmagalur, between the hours of 11 A.M. to 5 P.M. on working days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees one hundred only in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for repairing Markandeswaraswami Temple at Khandya, Chikmagalur Taluk," in default of which, tenders will be rejected. Tenders to be opened on 6th June 1929.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor, will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be ferfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. No claim for enhanced rates will be accepted after the acceptance of tender.

10. Tenders quoting as per cent more or less than the estimated rates or lowest tender will not be accepted.

11. Rates should be given both in words and figures.

12. In all matters of dispute regarding the rates and quality of work, the decision of the Superintending Engineer is final and legally binding.

13. All specifications should be according to those recognised by the Mysore Public Works Department.

Abstract estimate showing the approximate quantities for repairing Sri Markandeswaraswamy and Sri Janardhanaswamy Temples at Khandya :—

Sl. No.	Items of work	Per	Quantity	Rate	
				In figures	In words
	I			Rs. a. p.	Rs. a. p.
1	Burnt brick in mortar ...	C.ft.	411		
2	Matti or nandi wood work wrought and put up	,,	134·50		
3	Roofing with corrugated galvanised iron sheets 24 B. W. G. with galvanised washers, screws, etc.	Sqr...	32·91		
4	Ridging plain galvanised iron sheet 24 B. W. G.-3'-0 wide fixed with galvanised bolts, washers, etc.	R.ft.	234		
5	Plastering with chunam mortar ...	Sqr.	400		
6	Providing stone pillars in front verandah to support cracked slab similar to the existing ones.	Each	...		
7	Fixing old doors with necessary repairs ...	,,	...		
8	Imbedding zinc sheets in rofing inside wall...	Sqr.	3·50		
9	Clearing jungle	S.yds.	...		
10	Repairing Gopuram	Lump	sum		
11	Dismantling old masonry (disfigured images)	Lump	sum		
12	Providing a new teakwood battened door 1" thick complete.	S.ft.	24		
13	White-washing the building 2 coats including clearing old walls.	Sqr.	35·00		
14	Repairing the existing floor with new mortar and cement.	,,	...		
15	Providing a kalasam of brass to gopuram ...	Each	...		
16	Removing the earthern mound in front and levelling.	C.yd.	59		

Sl. No.	Items of work	Per	Quantity	Rate	
				In figures	In words
	II. Approximate quantities for constructiug a new kitchen in the compound:— (south-east corner).			Rs. a. p.	Rs. a. p.
1	Clearing jungle rank vegetation roots entirely grubbed up.	S.yds.	...		
2	Earthwork excavation for foundation ...	C.yds.	25		
3	Stone jelly concrete in chunam... ...	C.ft.	138		
4	Size stone in mortar	,,	849		
5	Chunam pointing	Sqr.	7·93		
6	Reserved junglewood work	C.ft.	7·42		
7	Roofing with galvanised corrugated iron sheets 24 B. W. G. fixed with gal vanised bolts, screws, washers complete.	Sqr.	3·06		
8	Jungle wood doors-- made of reserved jungle wood battened 1" thick.	S.ft.	36		
9	Reserved jungle wood windows battend 1" thick with ¾" dia. iron bars, etc., complete.	,,	25		
10	Flooring with stone slabs on concrete bed and cement pointed.	Sqr.	1·44		
11	Sundry works—				
	(a) Repairing cills and lintels of old doors	Each	...		
	(b) Constructing hearth	,,	...		
	c) Building steps	,,	...		
	(d) Providing mortar and pestle ...	,,	...		
	(e) Chocolate painting 2 coats ...	Sqr.	...		
	III. Approximate quantities for repairing the compound wall.				
1	Dismantling the fallen bit of compound wall	R.ft.	265		
2	Removing the earth and forming it into a pial evenly.	S.yds.	147		
3	Spreading available slabs evenly, over pial ...	S.ft.	1,325		
4	Sundry repairs to the existing compound wall in the south and west.	L. S.	..		
	IV. Approximate quantities for Miscellaneous Works.				
1	Providing teakwood shutters to rear gate after removing the broken lintel slabs and replacing with new ones and reset-ting the fallen slabs of compound wall at the gate.	L. S.	...		
2	Providing shutters to Sri Anjaneyaswamy temple.	L. S.	...		
3	Provinding shutters to Narasimaswamy temple.	L. S.	...		
4	Do to Kshetrapala ...	L. S.	...		
5	Do to Sri Chendrasekara-swami temple.	L. S.	...		
6	Providing Asta Bhandanam	L. S.	...		
7	Fixing a garudagambham stone piller with platform, etc., complete.	L. S.	...		
8	Clearing site and removing jungle ...	S.yds.	...		

Dated 6th May 1929.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kadur Division, up to 28th May 1929, for constructing Police Station at Bankal, Mudigere Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed within three months from the date of acceptance of tender.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Chickmagalur between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed. The rates to be entered in figures and words.

4. Each tender must be accompanied by a deposit of Rs. 80 (eighty only in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing Police Station at Banakal in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders the earnest money on rejected tenders will be returned.

9. No enhanced rates for any item of work during execution will be accepted under any circumstances.

10. Percentage rates above or below the estimated rates will not be accepted.

Notice dated 5th May 1929.

Calling tenders for constructing Police Station at Banakal Mudigere Taluk.

These quantitees are not guaranteed.

Sl. No.	Items of work	Per	Quantity
1	Earthwork excavation and filling in basement hard soil	C.yd.	74
2	Stone jelly concrete in mortar	C.ft.	687
3	Stone in clay filling foundation and basement	„	1,355
4	Burnt brick in clay superstructure	„	1,669
5	Burnt brick in mortar	„	397
6	Do coping with chunam and plastering	R.ft.	67
7	Burnt stone slabs dressed	S.ft.	475
8	Teakwood lockup door as per plan	„	49
9	Nandiwood battened doors with teak frames	„	91
10	Do windows with iron bars with teak frames ...	„	35
11	Do woodwork wrought and put up complete ...	C.ft.	41·65
12	Do ventilators with iron bars and expanded metal with teak frame.	S.ft.	11
13	Wooden railing as per plan	R.ft.	52
14	Roofing with first class Mangalore tiles on teak reepers ...	Sqr.	10·60
15	Ridge tiles set in mortar and cement pointed	R.ft.	40
16	Chunam borders over roof	„	48
17	Teakwood ceiling 1½" above rafters and below reepers for lock-up rooms.	S.ft.	200
18	Chunam plastering	Sqr.	37·77
18(a)	Chunam pointing basement	„	1·50
19	Whitewashing two coats	„	39·27
20	Nandiwood eave board	R.ft.	128
21	Wood oiling to work two coats	Sqr.	6·00
22	Tarring wood imbeded in wall, etc.	„	3·00
23	Flooring with first class Mangalore tiles over 3" concrete bed and cement pointing.	„	3·92
24	Flooring with 1¼" kadapa slabs over 3" concrete bed and cement pointing.	„	1·52
25	Wooden gate with iron work, etc.	S.ft.	16
26	Chocolate painting outside and woodoiling inside two coats ...	Sqr.	91
27	Woodoiling do do ...	„	·94
28	Constructing V shaped drain	R.ft.	100
29	Flooring with gravel	C.yd.	13
30	Wooded finials	Each	2
31	Wooden, pendents	„	4
32	Cutting grooves and dressing stone pillars	S.ft.	20
33	Constructing leap and drain	Lump	sum
34	Clearing sites and levelling ground and forming road approach with gravel.	„	„
35	Dismantling existing building	„	„

B. KRISHNA RAO,
Executive Engineer.

MYSORE DIVISION.

Notification dated 3rd May 1929.

Reference is invited to the advertisement published in detail in the *Mysore Gazette*, dated 9th May 1929, page 402, intimating the last date of tender for restoring Hetna Tank, Nagamangala Taluk, Mysore Division.

N. G. KRISHNA IYENGAR,
Executive Engineer.

MISCELLANEOUS DEPARTMENTS.

MYSORE RAILWAYS.

Notification dated 30th April 1929.

Tenders are invited for "Handling coal" on Mysore Railways for the year 1929-30. Last date for receiving tenders is 25th May 1929. For details, please see advertisement in the *Mysore Gazette*, for May 1929.

H. S. AERS,
Loco and Carr Superintendent.

SRI NARASIMHARAJA HOSTEL, BANGALORE.

TENDER NOTICE.

1. Notice is hereby given that sealed tenders will be received by the Secretary, Sri Narasimharaja Hostel, Bangalore, for the supply of provisions, etc., required at the Sri Narasimharaja Hostel, Bangalore, from the 10th June 1929 to the 9th April 1930, at the Hostel premises on any day between the 1st June 1929 to 5th June 1929, during office hours (*viz.*), between 11 A.M. and 4 P.M.

2. No tenders will be received after 4 P.M., on the 5th June 1929.

3. Tenders are to be superscribed "Tenders for the supply of provisions, etc., for the Sri Narasimharaja Hostel, Bangalore."

4. No tender will be received unless accompanied by a deposit of Rs. 100 in cash, currency notes or Government Bonds endorsed in favour of the President, Sri Narasimharaja Hostel, Bangalore.

5. Tenders will be opened by the President on the 5th June 1929 at 5-30 P.M., in the presence of such tenderers as may choose to attend.

6. The Managing Committee of the Hostel reserves to itself the right of rejecting any tender without assigning any reason for such rejection.

7. The deposit of the successful tenderer will be retained and will be forfeited, if he fails to execute the contract bond or to furnish cash security of Rs. 500 or Government Bonds within three days from the date of acceptance of his contract.

8. No advance of cash will be made to the contractor. Payments for the articles supplied will be made by the Secretary, in charge of the Hostel, on production of a bill by the contractor.

9. The contractor should submit his bills in English or Kannada for the cost of all articles supplied, with calculations correctly made in the form prescribed by the Managing Committee, on the last day of the month to which the bill relates.

10. A store-room will be made available to the contractor in which he should keep all non-perishable articles. Two weeks' supply of these at least should always be kept in the room. All perishable articles should be at the Hostel by 6 P.M. at the latest daily. All articles rejected as not being of the proper quality, etc., should be replaced within an hour; if not, the articles will be purchased by the Secretary in the Bazaar and the contractor shall pay for it at the rates at which they were bought and defray cost of transit, etc. The store-room should be kept clean and tidy and should be opened to the inspection of the officer connected with the Hostel.

11. The contract should not be sublet.

12. A fine not exceeding Rs. 10 will be levied at the discretion of the President for every infringement of the stipulation of the contract, for the supply of any inferior articles and if the stipulation of the contract be frequently violated, the contract will be annulled, and the security forfeited to Government.

13. The decision of the President will be final in all questions of the infringement of contract.

14. The sale at the contractors' room of any article to the outside public or to the boarders of the Hostel is strictly prohibited.

15. The contractor should be prepared to supply any other article or articles whenever they are required in addition to those shown in the schedule.